Lynn, AL.

Acrial services for site prep on up (0 24 1+/- acres of State Lands Division land located in
Township 12 South, Range 9 West ; Section 5 the Southwest quarter of the Southwest quarter;
Section 6 West hall and the Southeast quarter of the Northwest quarter, the Southwest quarter of
the Northeast quarter, the Northeast quarter of the Southwest quarter, the Northeast quarter of the
C;outh{.at;t quur!er' QD('{ion 8 the q{‘)Llthde. (Ile.I‘lt'l' nf Ih(, Nm'lhwwl qudl‘tﬂ‘ I’l'ovide dll Lhen'lit;dls
ahove C]t“\.(.llhed I’m(l(; t]ullrw I’d\fnmhle envunnmeunl r_nndmonq ]omted near Lhc lUWl‘ UF L”““
in Winston County, A]dhamd

The contractor will be required to post sceurily for performance in the amount of $1,000. The
required security may be in the form of a certified check, an irrevocable letter of credit with a
bank approved by the State Lands Division, or a surety bond with a company authorized to do
business within the State of Alabama.

16 ounces of 41b. product per gallon Arsenal Herbicide or generic cquivalent
3 quarts of 41b. product per gallon Razor Pro Herbicide or generic Lquw.llem
15 Gallons water / per acre

Herbicide application timing will he from Aug. 1st, 2010 through Sept. 15, 2010.

Fire lanes are partially complete. Remaining fire lanes must be swept out and in some cases new
fire Janes must be established. State Lands Division requires contractors to utilize BMP’s .Use of
fire plows are not permitted due to possible long term erosion problems.

Aerial ignition timing will be from October 15, 2010 thru November 15, 2010.

Planting of genetically improved Loblolly pine containerized seedlings from a source approved
by State Lands Division on a eight foot by nine foot (8°x 9%) spacing (605 stems per acre) in such
a manner as to insure the establishment of 500 stems free to grow at the end of the first growing
season. If this threshold is not met at the end of the first growing season, contractor must take
appropriate action to ensure that the threshold is met at the end of subsequent growing seasons.
The work must be done in a good and workmanlike manner in accordance with the latest
technology.

Planting timing: November 16, 2010 thru February16, 2011

Fach of the above described work components must be approved by the State lands Division prior
to the initiation of work.

A pre-bid site visit is suggested. Please contact Ricky Hunt for site visit at 1*#152*%195 Southern
Linc. For additional information call Ricky Hunt @ 1-800-land-ala.



